NOTICE TO CONTRACTORS

CALL ORDER 275

FEDERAL PROJECT NO. STPD-370-7(119)
LOCATION: N-370, EAST OF GRETNA
COUNTIES: SARPY

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
October 07, 2010. At that time the bids will be opened and read for
GRAD, CONC PAVE, CULV, SEED, BR, GDRL, ELEC, SIGN

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CONCRETE PAVEMENT

Length: 4.3 MILES

START DATE 04/04/2011 CALENDAR DAYS 881

Price Range $ 17,000,000 to $ 25,000,000

THIS PROJECT CONTAINS A DBE GOAL OF 4.0 %

Plans and specifications may be seen beginning September 14, 2010 at the Lincoln
Central Office and September 20, 2010 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 521 SHEETS $ 130.25
CROSS SECTIONS (SHEETS X1 THRU X239) 239 SHEETS $ 59.75
STANDARD PLANS 46 SHEETS $ 11.50

SHEET NO.

1 TITLE PAGE

2 INDEX OF SHEETS

2-T1 - 2-T4 TYPICAL CROSS SECTIONS

2-S1 - 2-54 SUMMARY OF QUANTITIES

2-K1 - 2-K9 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION

2-Wl - 2-w21 WETLANDS

2-H1 - 2-H7 HORIZONTAL ALIGNMENT & ORIENTATION

2-N1 - 2-N9 GENERAL INFORMATION

2-P1 - 2-P57 PHASING PLANS

2-L1 - 2-1L29 GEOMETRICS

2-L30 - 2-L34 JOINTS & GRADES

2-L35 - 2-L63 DRAINAGE

2-L64 - 2-L92 CONSTRUCTION & REMOVALS

2-1L93 - 2-L121 EROSION CONTROL

3 - 33 PLAN & PROFILE SHEETS

34 - 39 TEMPORARY TRAFFIC CONTROL PLAN--PHASES

40 TRAFFIC CONTROL PLAN

41 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM

42 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE

(FREEWAY-INTERSTATE)

43 TYPICAL TRAFFIC CONTROL PLAN--PIPE JACKING TYPICAL

44 - 52 PAVEMENT MARKING PLAN

53 PAVEMENT MARKING DETAILS

54 TEMPORARY PAVEMENT MARKING PLAN

55 - 69 SIGN REMOVAL PLAN, LOCATION PLAN, DESIGN DETAILS, & SIGN INSTALLATION

70 OVERHEAD SIGN & LIGHT TOWER DETAIL

71 - 93 TRAFFIC SIGNAL PLAN

94 - 100 TEMPORARY TRAFFIC SIGNAL PLAN

101 - 127 ROADWAY LIGHTING PLANS

128 - 150 EARTHWORK DATA SHEETS

151 - 186 DRAINAGE STRUCTURE CROSS SECTIONS

187 - 212 SPECIAL PLAN 1 IT-700 WIDEN CONCRETE GIRDER BRIDGE

STA. 198+55.53
213 SPECIAL PLAN 1C CONCRETE HEADWALL
214 - 219 SPECIAL PLAN 2C HEADWALL & APRON

STA. 46+04 LT



220 - 225 SPECIAL PLAN 3C HEADWALL & APRON WITH ENERGY DISSIPATORS
STA. 46+04 RT

226 - 229 SPECIAL PLAN 4C HEADWALL & APRON
STA. 80+90 LT
230 - 233 SPECIAL PLAN 5C HEADWALL & APRON
STA. 80+90 RT
234 - 239 SPECIAL PLAN 6C HEADWALL & APRON
STA. 208+66 LT
240 - 245 SPECIAL PLAN 7C HEADWALL & APRON
STA. 208466 RT
246 - 247 SPECIAL PLAN 8C AREA INLET WITH GRATE
248 - 249 SPECIAL PLAN 9C 6' X 6' SINGLE SPAN

RC BOX CULVERT
STA. 46+04 LT

250 - 251 SPECIAL PLAN 10C 8' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 117+55 RT

252 - 254 SPECIAL PLAN 11C 10' X 8' SINGLE SPAN
RC BOX CULVERT
STA. 178455 LT

255 SPECIAL PLAN 12C CONCRETE FLUME, TYPE I
256 SPECIAL PLAN 13C CONCRETE FLUME
257 - 263 SPECIAL PLAN 14C GUARDRAIL PLAN
264 SPECIAL PLAN 15C JUNCTION BOX
STA. 9350+90
265 SPECIAL PLAN 16C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
266 - 267 SPECIAL PLAN 17C TEMPORARY SILT CHECKS
268 SPECIAL PLAN 18C ADJUST INLET TO GRADE
R1 - R21 RIGHT-OF-WAY SHEETS
X1l - X239 CROSS SECTIONS

STANDARD PLANS

301-R10 (3 SHEETS) PAVEMENT DETAILS
303 (2 SHEETS) CURB RAMP
329-R7 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
403-R2 (2 SHEETS) BENDS AND BREAKS FOR CONCRETE
BOX CULVERTS
410-R3 (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
411 (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS
FOR CONCRETE PIPE
425-R4 COLLARS AND ELBOWS FOR CONCRETE PIPES
428-R3 CONCRETE PLUGS AND FIELD PIPE TAP DETAILS
435-R1 (3 SHEETS) MANHOLE
443-R7 (2 SHEETS) CURB INLETS AND JUNCTION BOX
501-R5 (3 SHEETS) EROSION CONTROL
502 SILT FENCE DETAILS
547 (2 SHEETS) CONCRETE FLUME, TYPE VII
548 (2 SHEETS) CONCRETE FLUME, TYPE VIII
804 PRECAST CONCRETE R.O.W. MARKER
901-R9 HIGHWAY DELINEATORS
910-R2 SIGNAL FACE CONFIGURATION
911-R1 SIGNAL MOUNTING
912-R4 TRAFFIC SIGNAL POLE DETAILS
914-R6 PULL BOX DETAIL
920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923 TRAFFIC CONTROL--ROAD CLOSURE
924 (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.



GROUP 1 GRADING

MOBILIZATION
GENERAL CLEARING AND GRUBBING
EXCAVATION
EXCAVATION, BORROW
WATER
RIGHT-OF-WAY MARKERS
EMBANKMENT FOR SURCHARGE (E.Q.)
RIPRAP FILTER FABRIC
ABANDON WELLS
REMOVE PAVEMENT
REMOVE DRIVEWAY
REMOVE WALK
REMOVE FLUME SPILLWAY
REMOVE CONCRETE MEDIAN SURFACING
REMOVE BUILDING

AT STA. 93+32 RT.
CLEAR TRACT

AT STA. 93+00 TO STA. 93+60 RT.
18" DRIVE PIPE 2,3,4,5,6,7 OR 8
REMOVE FLARED- END SECTION
ROCK RIPRAP, TYPE B
ROCK RIPRAP, TYPE C
REMOVE GUARDRAIL
REM SIGN, STRUCTURE, AND FOUNDATION
REMOVE SIGN, POST, AND FOOTING
COVER CROP SEEDING
TEMPORARY SEEDING
EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 1E
EROSION CONTROL, CLASS 1F
EROSION CONTROL, CLASS 2A
EROSION CONTROL, CLASS 2B
EROSION CONTROL, CLASS 2C
TRANSITION MAT
EROSION CHECKS, TYPE 1D
EROSION CHECKS, TYPE 1E
EROSION CHECKS, TYPE 1F
EROSION CHECKS, TYPE 2A
EROSION CHECKS, TYPE 2B
EROSION CHECKS, TYPE 2C
EROSION CHECKS, TYPE WATTLE
FABRIC SILT FENCE-LOW POROSITY
REMOVE HYDRANT

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION

DELINEATOR, TYPE I

CRUSHED ROCK EMBEDMENT

CRUSHED ROCK SURFACE COURSE
TIE BARS

CONC 47B-3500 CURB TYPE I

CONC 47B-3000 SIDEWALKS
DETECTABLE WARNING PANEL

CONC 47B-3000 MEDIAN SURFACING

8" CONC CLASS 47B-3000 MEDIAN SURFACING

CONC 47B-3500 DRIVEWAY

CONC 47B-3500 DRIVEWAY 9"

6" CONC PVMT, 47B-3500

9" CONC PVMT, 47B-3500

9" DOWELED CONC PVMT, 47B-3500
10™ CONC PVMT, 47B-3500

10" DOWELED CONC PVMT, 47B-3500

LUMP
LUMP

565,398

6,862

4,006

101

20,870

59

1

123,864

3,222

636

18

1,179

1

105

32
47
3,085

58

89,874
12,484
16,887
2,495
1,424
2,580
397
471
258
1,402
24

200

19,595
7,773

LUMP
172
17
1,460
2,633
436
2,547
216
40,558
733
489
730
26,602
5,691
10,606
39,300
131,101

LUMP
LUMP
CY
CY
MGAL
EACH
CY
SY
EACH
SY
SY
SY
LF
SY
EACH

EACH

LF
EACH
TON
TON
LF
EACH
EACH
ACRE
ACRE
SY
SY
SY
SY
SY
SY
SY
BALE
BALE
BALE
BALE
BALE
BALE
LF
LF
EACH

LUMP
EACH
STA
TON
EACH
LF
SY
SF
SY
SY
SY
SY
SY
SY
SY
SY
SY



TEMPORARY SURFACING

10"
CONC SMOOTHNESS TESTING
CAST IRON GRATE & FRAME
CONCRETE DITCH LINING
FLUME SPILLWAY
CONCRETE FLUME, TYPE I
WALL MATERIALS

COMPACTED EARTH LEVELING PAD
47B-3000 CONC FOR INLET & JUNCTION BOXES
RE-STEEL FOR INLET & JCT BOX

ONLY, PREF PVMT MRKING T-4,

ARROW, PREF PVMT MRKING T-4 GROOVED

12" WHT PREF PVMT MRKING T-4 GROOVED
24" WHITE PREF PVMT MKING T-4 GROOVED
5" WHT WET RFLC POLY PVMT MRKING, GVD
5" YEL WET RFLC POLY PVMT MRKING, GVD

HYDRATED LIME

SEL GRAN BFILL RETAINED EARTH STR

FOUNDATION COURSE
4"
GRANULAR SUBDRAIN
STABILIZED SUBGRADE
TYPE LIME
WATER
EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
RUMBLE STRIPS, CONCRETE
SURFACE UNDER GUARDRAIL
15" CULV PIPE 3,4,5,6

GROUP 4 CULVERTS

MOBILIZATION

REMOVE INLET

CAST IRON COVER & FRAME
CAST IRON GRATE & FRAME
CAST IRON RING & COVER
ADJUST INLET TO GRADE

MANHOLE

AT STA. 13+48 RT.
MANHOLE

AT STA. 185+00 LT.
MANHOLE

AT STA. 188400 LT.
MANHOLE

AT STA. 190+85 LT.
MANHOLE

AT STA. 9052+58 LT.
MANHOLE

AT STA. 9055+00 LT.
TAPPING EXISTING MANHOLE
TAPPING EXISTING STRUCTURE
REMOVE FLARED- END SECTION
REMOVE HEADWALLS FROM CULV
REMOVE SEWER PIPE
PREPARATION OF STRUCTURE

AT STA. 46+04
PREPARATION OF STRUCTURE

AT STA. 117455
PREPARATION OF STRUCTURE

AT STA. 178455

3,926

LUMP
4,120
12
86
11
383
82
24
2,010
2
16
5,620
180
72,356
35,300
4,023
24
214,030

240
214,030

868
535
489
393
291
440

LUMP

6,000
3,235
2,415

25
10
164

SY

LUMP
LB
LF
LF
EACH
SF
LF
CY
LB
EACH
EACH
LF
LF
LF
LF
TON
CY
SY

EACH
SY

MGAL
STA
SY
STA
SY
LF

LUMP
EACH
LB
LB
LB
EACH
EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LF

EACH

EACH

EACH



PREPARATION OF STRUCTURE

AT STA. 20

EXC FOR PIPE,
EXCAVATION FOR BOX CULVERTS

47B-3000 CONC FOR HDWL

47B-3000 CONC FOR BOX CULV
47B-3000 CONC FOR INLET & JUNCTION BOXES
47B-3000 CONC FOR CONCRETE CO
RE-STEEL FOR HEADWALL

RE-STEEL FOR BOX CULVERT
RE-STEEL FOR INLET & JCT BOX
RE-STEEL FOR COLLARS

15" FLARED-END SECTION

18" FLARED-END SECTION

24" FLARED-END SECTION

30" FLARED-END SECTION

24" METAL FLARED-END SECTION
42" METAL FLARED-END SECTION
48" METAL FLARED-END SECTION
54" METAL FLARED-END SECTION
60" METAL FLARED-END SECTION
72" METAL FLARED-END SECTION
24" CONCRETE FLARED-END SECTION
30" CONCRETE FLARED-END SECTION
36" CONCRETE FLARED-END SECTION
48" CONCRETE FLARED-END SECTION
54" CONCRETE FLARED-END SECTION
60" CONCRETE FLARED-END SECTION
72" CONCRETE FLARED-END SECTION
24" RND EQUIV CONCRETE FES

30" RND EQUIV CONCRETE FES

8+92

PIPE-ARCH CULV, AND HDWL

CULVERT SANDFILL

qn

JACKING 24" C
JACK 30"
JACKING
JACKING
JACKING
JACKING
JACKING
JACKING
JACKING
JACKING
AREA INLET SEDIMENT FILTER

CURB INLET SEDIMENT FILTER

POLYSTYRENE GEOFOAM

ULV PIPE,

2

PERFORATED PIPE UNDERDRAIN

CLASS

CULV PIPE 2 CLASS IV

48" C
60" C
66" C
72" C
54" C
60" C
84" C
96" C

PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE

ULV PIPE,
ULV PIPE,
ULV PIPE,
ULV PIPE,
ULV PIPE,
ULV PIPE,
ULV PIPE,
ULV PIPE,

2

NN DNDNDDNDDN

2

2

DN NN DN

2

RD EQUIV CULV PIPE 2
PIPE 2 CLASS IV
PIPE 2 CLASS IV
PIPE 2 CLASS IV
Iv
Iv
Iv

EXPANDED
24" CULV
30" CULV
36" CULV
48" CULV
54" CULV
60" CULV
66" CULV
72" CULV
84" CULV
96" CULV
24"

24" CULV
30" CULV
48" CULV
60" CULV
66" CULV
72" CULV
54" CULV
60" CULV

PIPE
PIPE
PIPE
PIPE
PIPE

CLASS
CLASS
CLASS
CLASS
CLASS

4

I4

’

I4

DN NN

’

\Y
\Y

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

Iv

Iv
Iv

Iv

<< <<

5,077
1,213
81

476
172

27
6,887
48,491
11,821
1,082
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154
73
168
90
94
104
123

48
705
42
109
74
15

79
114
51
10
81
80
56
48
73
154
73
168
90
94

EACH

CY
CY
CcY
CY
CY
CY
LB
LB
LB
LB
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
CY
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
CY
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF



84" CULV PIPE, 2 CLASS V
96" CULV PIPE, 2 CLASS V
24" CULV PIPE
42" CULV PIPE
48" CULV PIPE
54" CULV PIPE
60" CULV PIPE
72" CULV PIPE
84" CULV PIPE
96" CULV PIPE
24" CULV PIPE
30" CULV PIPE
15" CULV PIPE
24" CULV PIPE ,
15" STORM SEWER PIPE 1,7,8
18" STORM SEWER PIPE 1,7,8

24" STORM SEWER PIPE 1,7,8

30" STORM SEWER PIPE 1,7,8

30" RND EQ STORM SEWER PIPE 1
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GROUP 5 SEEDING

MOBILIZATION
SEEDING, TYPE A
SEEDING, TYPE B
MULCH

GROUP 6 BRIDGE AT STA. 198+55.53

MOBILIZATION

EXCAVATION (ESTABLISHED QUANTITY)

RIPRAP FILTER FABRIC

INTERLOCKING CONCRETE PAVER BLOCK
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
BENT NO.1l EXCAVATION
BENT NO.2 EXCAVATION

PREFORMED EXPANSION JOINT, TYPE B

ELASTOMERIC BEARING

PLACE, FINISH, & CURE CONC OVERLAY-SF

47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE

PRECAST/PRESTRESSED CONC SUPERSTR

198+455.53
CONCRETE FOR OVERLAYS-SF
PREP BRIDGE

198+55.53
ACCESS CROSSING
STRUC STEEL FOR SUBSTRUCTURE
ROCK RIPRAP, TYPE B
EPOXY COATED RE-STEEL
HP 12"X53# STEEL PILING
STEEL SHEET PILING
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 7 GUARDRAIL
MOBILIZATION

W-BEAM GUARDRAIL
BRIDGE APPROACH SECTIONS

GUARDRAIL END TREATMENT, TYPE I

LUMP

LUMP

85,
LUMP
LUMP
LUMP
LUMP

LUMP

LUMP
12,

104,

S,
10,

LUMP

104
123
291

75

80
222
417
212
l64

65
170

90

86
253
439
380
587
318
633

41
17
130

363
433
868
515
888

226
104
202
206
345

098
355
733
760
494
228
883

112

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LUMP
ACRE
ACRE
TON

LUMP
CY
SY
SF
CY
LB
LUMP
LUMP
LUMP
LUMP
LF
EACH
SY
CY
CcY
LUMP

CY
EACH

LUMP
LB
TON
LB
LF
SFE
LF
CY

LUMP
LF

EACH
EACH



GROUP 8B ELECTRICAL

TEMPORARY TRAFFIC SIGNAL

AT US-6/N-31
TEMPORARY TRAFFIC SIGNAL

AT 168TH STREET
TEMPORARY TRAFFIC SIGNAL

AT 204TH STREET
TEMPORARY TRAFFIC SIGNAL

AT I-80 EB RAMP
TEMPORARY TRAFFIC SIGNAL

AT I-80 WB RAMP
TEMPORARY TRAFFIC SIGNAL

AT SAPP BROTHERS DRIVE/WICKERSHAM BLVD.
MOBILIZATION LUMP
INSTALL SIGN
PULL BOX, TYPE PB-1
PULL BOX, TYPE PB-1A
PULL BOX, TYPE PB-2
PULL BOX, TYPE PB-2A
PULL BOX, TYPE PB-5
PULL BOX, TYPE PB-6
TRAFFIC SIGNAL, TYPE TS-1
TRAFFIC SIGNAL, TYPE TS-1LL
TRAFFIC SIGNAL, TYPE TS-1A
TRAFFIC SIGNAL, TYPE TS-1B
TRAFFIC SIGNAL, TYPE TS-1L
TRAFFIC SIGNAL, TYPE TS-1RR
TRAFFIC SIGNAL, TYPE TS-2
PEDESTRIAN SIGNAL, TYPE PS-1
PEDESTRIAN PUSHBUTTON, PPB
PEDESTAL POLE, TYPE PP-10
VEHICLE DETECTOR, TYPE A PREFORMED
VEHICLE DETECTOR, TYPE B PREFORMED
VEHICLE DETECTOR, TYPE TD-3
ST LIGHT UNIT SL-BT-40-8-0.20
ST LIGHT UNIT SL-BT-40-12-0.20
ST LIGHT UNIT SL-BT-45-12-0.40
LUMINAIRE, TYPE HPS-400
LUMINAIRE ARM
SIG & LGHT POLE, CMP-45-12
SIG & LGHT POLE, CMP-50-12
SIG & LGHT POLE, CMP-60-12
SIG & LGHT POLE, CMP-65-12
SIGNAL & LIGHT POLE CMP-75-12
.M.A. SIGNAL & LIGHT POLE CMP-85-12
MAST ARM SIGNAL POLE, MP-45
MAST ARM SIGNAL POLE, MP-65
FOUNDATION DESIGN
CONCRETE FOR FOUNDATION
REINFORCING STEEL
LIGHTING CONTROL CENTER, R-3
1 1/2" CONDUIT IN TRENCH 2
2" CONDUIT IN TRENCH
3" CONDUIT IN TRENCH
1 1/2" CONDUIT UNDER ROADWAY
2" CONDUIT UNDER ROADWAY
3" CONDUIT UNDER ROADWAY
1 1/2"™ CONDUIT, JACKED
2" CONDUIT, JACKED
3" CONDUIT, JACKED
2/C #14 AWG TRAF SIG CABLE
3/C #14 AWG TRAF SIG CABLE
5/C #14 AWG TRAF SIG CABLE
12/C #14 AWG TRAF SIG CABLE
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2,928

1,296
9,593
427
2,164
688
2,615

157
362
1,530
3,263
479
3,725

EACH

EACH

EACH

EACH

EACH

EACH

LUMP
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
CY

LB

EACH
LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF



2/C #14 AWG DETECTOR LEAD-IN CABLE
OPTICAL DETECTOR CABLE
GROUNDING CONDUCTOR
SERVICE CABLE
STREET LIGHT CABLE, NO. 6 BARE
STREET LIGHT CABLE, NO. 6 USE
2 PAIR COMMUNICATION CABLE
DIRECT BURIAL CABLE, NO. 6
LUMINAIRE EXTENSION
UNINTERRUPTIBLE POWER SUPPLY
INST TRAF SIG CONTROLLER, TC-2070
INSTALL OPTICAL DETECTOR
INSTALL UNINTERRUPTIBLE POWER SUPPLY
REMOVE LIGHTING UNIT

TYPE A
REMOVE LIGHTING UNIT

TYPE B
REMOVE TRAFFIC SIGNAL

AT US-6/N-31
REMOVE TRAFFIC SIGNAL

AT 168TH STREET
REMOVE TRAFFIC SIGNAL

AT 204TH STREET
REMOVE TRAFFIC SIGNAL

AT SAPP BROTHERS DRIVE/WICKERSHAM BLVD.

REMOVE MAST ARM SIGNAL POLE
REMOVE GROUNDING CONDUCTOR
REMOVE TRAFFIC SIGNAL CABLE
RELOCATE STREET LIGHTING UNIT
TYPE A
RELOCATE STREET LIGHTING UNIT
TYPE B
RELOCATE STREET LIGHTING UNIT
TYPE C
RELOCATE STREET LIGHTING UNIT
TYPE D
RELOCATE UNINTERRUPTIBLE POWER SUPPLY
RELOCATE MAST ARM SIGNAL POLE
RELOCATE TRAFFIC SIGNAL CONTROLLER
RELOCATE PULL BOX
TYPE PB-1
RELOCATE PULL BOX
TYPE PB-2A
RELOCATE PULL BOX
TYPE PB-5
RELOCATE PULL BOX
TYPE PB-6
RELOCATE TRAFFIC SIGNAL

GROUP 8C SIGNING

MOBILIZATION

REM SIGN, STRUCTURE, AND FOUNDATION

CONCRETE FOR FOUNDATION

REINFORCING STEEL

SIGN STR FOUNDATION DESIGN, LOCATION
20

SIGN STR FOUNDATION DESIGN, LOCATION
21

OVERHEAD SIGN SUPPORT, LOCATION
20

OVERHEAD SIGN SUPPORT, LOCATION
21

INSTALL TYPE A SIGN

TYPE C SIGN

18,399
980
5,788
1,524
24,577
49,154
7,233
69

~ W 0 >

883
1,019

R YRR N

10

LUMP

30
2,200

21
171

LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

LF

LF

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LUMP
EACH
CY
LB
EACH

EACH

EACH

EACH

SF
SF



4" X 6" WOOD SIGN SUPPORT
REMOVE SIGN, POST, AND FOOTING

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURF PREP

TUBULAR POST

FLASHING ARROW PANEL

FLAGGING

FURNISHING AND OPERATING PILOT VEHICLE
INSTALL CONC PROTECT BARRIER
RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM

REPLACEMENT MODULE

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

TRAINING

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.
CONTOUR CULTIVATION OF BACKSLOPES
TEMPORARY EROSION CONTROL

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK

TEMPORARY MULCH

24
12

113,923
35,736
1,200
73,379
7,529
99,900
19,100
212,500
106,250
10

342

70

35
6,700
920

6

4

13

641

6,000
LUMP

130
130
130
130
1,000
1,000
3,000
5,000
3,000
10

LF
EACH

BDAY
BDAY
EACH
EACH
EACH
LF
LF
LF
LF
EACH
DAY
DAY
DAY
LF
LF
EACH
EACH
EACH
DAY
EACH
HOUR
LUMP
HOUR
HOUR
HOUR
HOUR
LF
SY
LF
LF
LF
TON



